
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 8/02/2013

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 2343-01-036
Project STP 2013(936)MM
Highway FM 2444
County NUECES
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2013(936)MM        CONTROL: 2343-01-036                   
               COUNTY:  NUECES                                                        
               LETTING: 08/06/2013                                                    
               REFERENCE NO: 0802                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 5, 8, 9, 11, 12 & 14 OF 20.                        ) 
        X  GENERAL NOTES (SH. NO.: "J" & "K".                                         
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  OTHER:                                                                     
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        PROPOSAL:                                                                     
        ********                                                                      
                                                                                      
        BID INSERTS -                                                                 
        -----------                                                                   
        REVISED QUANTITES FOR BID ITEMS:                                              
                                                                                      
             450-2155, 450-2161, 512-2008, 512-2009, 512-2026, 512-2027,              
             512-2044, 512-2045, 618-2018, 624-2014, 662-2052 & 662-2060.             
                                                                                      
        GENERAL NOTES -                                                               
        -------------                                                                 
        ON SPEC DATA SHEET "J", ADDED NOTES FOR ITEM 450.                             
                                                                                      
        ON SPEC DATA SHEET "K", TEXT SHIFTED DUE TO ADDITION OF NOTES.                
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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       PLANS:                                                                        
       *****                                                                         
                                                                                     
       PLAN SHEET 2 (INDEX OF SHEETS) -                                              
       REPLACED PLAN SHEETS 120 & 121 (STANDARD SHEET LPCB-10)                       
       WITH NEW PLAN SHEETS 120 & 121 (STANDARD SHEET LPCB-13).                      
                                                                                     
       PLAN SHEETS 8D & 8E (GENERAL NOTES) -                                         
       REVISED SHEETS AS DESCRIBED ABOVE IN THE GENERAL NOTES OF THE PROPOSAL.       
                                                                                     
       PLAN SHEETS 9A & 9B (E & Q SHEETS) -                                          
       REVISED SHEETS AS DESCRIBED ABOVE IN THE BID INSERTS OF THE PROPOSAL.         
                                                                                     
       PLAN SHEET 31 (SUMMARY SHEET) -                                               
       REVISED SHEETS AS DESCRIBED ABOVE IN THE BID INSERTS OF THE PROPOSAL.         
                                                                                     
       PLAN SHEET 42 (SEQUENCE OF CONSTRUCTION) -                                    
       REVISED SEQUENCE OF CONSTRUCTION.                                             
                                                                                     
       PLAN SHEETS 46 & 47 (TRAFFIC CONTROL PLANS) -                                 
       REVISED DUE TO SEQUENCE OF CONSTRUCTION CHANGE.                               
                                                                                     
       PLAN SHEET 120 & 121 (LPCB-13) -                                              
       REPLACED STANDARD SHEETS LPCB-10 WITH CURRENT STANDARD SHEETS LPCB-13.        
                                                                                     
       PLAN SHEET 257 (ESTIMATED QUANTITES AND BEARING SEAT ELEVATIONS) -            
       REVISED SHEETS AS DESCRIBED ABOVE IN THE BID INSERTS OF THE PROPOSAL.         
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2013(936)MM TxDOT
COUNTY  NUECES FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 236.000 1

104 2001 REMOVING CONC (PAV)

DOLLARS
and CENTS

SY 200.000 2

104 2009 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

SY 224.000 3

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 28,041.000 4

110 2002 EXCAVATION (CHANNEL)
DOLLARS

and CENTS

CY 7,879.000 5

132 2006 EMBANKMENT (FINAL)(DENS CONT)(TY C)
DOLLARS

and CENTS

CY 38,420.000 6

162 2002 BLOCK SODDING
DOLLARS

and CENTS

SY 32,798.000 7

164 2039 002 DRILL SEEDING (PERM) (URBAN) (CLAY)

DOLLARS
and CENTS

SY 65,333.000 8

166 2002 001 FERTILIZER

DOLLARS
and CENTS

TON 3.300 9

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 1,359.700 10

247 2366 033 FL BS (CMP IN PLC)(TY A GR 5)(FNAL POS)
DOLLARS

and CENTS

CY 28,425.000 11
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251 2130 REWORK BS MTL(TY B)(6"-10")(ORD COMP)
DOLLARS

and CENTS

SY 65,106.000 12

260 2002 003 LIME (HYDRATED LIME (SLURRY))

DOLLARS
and CENTS

TON 3,626.000 13

260 2073 003 LIME TRT (SUBGRADE)(8")

DOLLARS
and CENTS

SY 183,182.000 14

275 2001 003 CEMENT

DOLLARS
and CENTS

TON 743.000 15

275 2009 003 CEMENT TREAT (NEW BASE) (8")
DOLLARS

and CENTS

SY 13,964.000 16

275 2014 003 CEMENT TREAT (MX EXST MTL & NW BS)(8")
DOLLARS

and CENTS

SY 166,718.000 17

310 2001 PRIME COAT (MC-30)
DOLLARS

and CENTS

GAL 35,636.000 18

316 2029 016 ASPH (AC-15P OR AC-20-5TR)

DOLLARS
and CENTS

GAL 83,175.000 19

316 2590 016 AGGR(TY PB GR 4 OR TY PB GR 4S)SAC-B

DOLLARS
and CENTS

CY 1,940.000 20

354 2021 PLANE ASPH CONC PAV(0" TO 2")

DOLLARS
and CENTS

SY 757.000 21

354 2045 PLANE ASPH CONC PAV (2")
DOLLARS

and CENTS

SY 26,185.000 22

PROPOSAL SHEET
PROJECT STP 2013(936)MM TxDOT
COUNTY  NUECES FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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354 2110 PLANE ASPH CONC PAV (2" TO 6")
DOLLARS

and CENTS

SY 65,106.000 23

400 2005 CEM STABIL BKFL

DOLLARS
and CENTS

CY 1,113.000 24

400 2006 CUT & RESTORING PAV

DOLLARS
and CENTS

SY 570.000 25

401 2001 FLOWABLE BACKFILL

DOLLARS
and CENTS

CY 11.000 26

402 2001 TRENCH EXCAVATION PROTECTION
DOLLARS

and CENTS

LF 8,990.000 27

403 2001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 2,035.000 28

409 2002 PRESTR CONC PIL (18 IN SQ)
DOLLARS

and CENTS

LF 3,840.000 29

409 2004 PRESTR CONC PIL (24 IN SQ)

DOLLARS
and CENTS

LF 8,594.000 30

416 2029 001 DRILL SHAFT (RDWY ILL POLE) (30 IN)

DOLLARS
and CENTS

LF 32.000 31

416 2032 001 DRILL SHAFT (TRF SIG POLE) (36 IN)

DOLLARS
and CENTS

LF 88.000 32

416 2033 001 DRILL SHAFT (TRF SIG POLE) (42 IN)
DOLLARS

and CENTS

LF 18.000 33

PROPOSAL SHEET
PROJECT STP 2013(936)MM TxDOT
COUNTY  NUECES FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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416 2034 001 DRILL SHAFT (TRF SIG POLE) (48 IN)
DOLLARS

and CENTS

LF 110.000 34

420 2003 002 CL C CONC (ABUT)

DOLLARS
and CENTS

CY 161.400 35

420 2004 002 CL C CONC (BENT)

DOLLARS
and CENTS

CY 478.600 36

420 2006 002 CL C CONC (RAIL FOUNDATION)

DOLLARS
and CENTS

CY 312.000 37

420 2031 002 CL S CONC (SHEAR KEY)
DOLLARS

and CENTS

CY 91.500 38

420 2033 002 CL S CONC (APPR SLAB)
DOLLARS

and CENTS

CY 443.600 39

420 2034 002 CL S CONC (BRIDGE SDWLK)
DOLLARS

and CENTS

CY 99.600 40

420 2124 002 CL S CONC(SLAB)

DOLLARS
and CENTS

SF 21,450.000 41

422 2001 REINF CONC SLAB

DOLLARS
and CENTS

SF 73,500.000 42

425 2007 001 PRESTR CONC BOX BEAM (5B20)

DOLLARS
and CENTS

LF 4,255.240 43

425 2064 001 PRESTR CONC GIRDER (TX28)
DOLLARS

and CENTS

LF 9,380.960 44

PROPOSAL SHEET
PROJECT STP 2013(936)MM TxDOT
COUNTY  NUECES FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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432 2002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 768.000 45

432 2023 RIPRAP (STONE PROTECTION)(24 IN)

DOLLARS
and CENTS

CY 9.000 46

432 2048 RIPRAP (CONC)(FLUME)

DOLLARS
and CENTS

CY 15.000 47

432 2066 RIPRAP (CONC)(CL B)

DOLLARS
and CENTS

CY 66.000 48

442 2048 016 STRUCTURAL STEEL(MISC NON-BRIDGE)
DOLLARS

and CENTS

LB 1,324.000 49

450 2025 001 RAIL (TY PR1)
DOLLARS

and CENTS

LF 2,148.000 50

450 2057 001 RAIL (EXIST RAIL MODIFICATION)
DOLLARS

and CENTS

LF 2,099.000 51

450 2155 001 RAIL (TY T223)(RETROFIT)

DOLLARS
and CENTS

LF 1,910.600 52

450 2161 001 RAIL (TY T223)

DOLLARS
and CENTS

LF 3,050.400 53

450 2166 001 RAIL (TY C223)

DOLLARS
and CENTS

LF 426.000 54

454 2001 003 SEALED EXPANSION JOINT (4 IN)(SEJ-A)
DOLLARS

and CENTS

LF 420.000 55

PROPOSAL SHEET
PROJECT STP 2013(936)MM TxDOT
COUNTY  NUECES FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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454 2005 003 ARMOR JOINT (WITH SEAL)
DOLLARS

and CENTS

LF 245.000 56

462 2001 015 CONC BOX CULV (3 FT X 2 FT)

DOLLARS
and CENTS

LF 733.000 57

462 2003 015 CONC BOX CULV (4 FT X 2 FT)

DOLLARS
and CENTS

LF 517.000 58

462 2004 015 CONC BOX CULV (4 FT X 3 FT)

DOLLARS
and CENTS

LF 2,138.000 59

462 2005 015 CONC BOX CULV (4 FT X 4 FT)
DOLLARS

and CENTS

LF 2,974.000 60

462 2006 015 CONC BOX CULV (5 FT X 2 FT)
DOLLARS

and CENTS

LF 308.000 61

462 2007 015 CONC BOX CULV (5 FT X 3 FT)
DOLLARS

and CENTS

LF 607.000 62

462 2010 015 CONC BOX CULV (6 FT X 3 FT)

DOLLARS
and CENTS

LF 2,824.000 63

464 2003 006 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 332.000 64

464 2005 006 RC PIPE (CL III)(24 IN)

DOLLARS
and CENTS

LF 1,536.000 65

464 2009 006 RC PIPE (CL III)(36 IN)
DOLLARS

and CENTS

LF 236.000 66

PROPOSAL SHEET
PROJECT STP 2013(936)MM TxDOT
COUNTY  NUECES FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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465 2001 001 INLET (COMPL)(TY C)
DOLLARS

and CENTS

EA 11.000 67

465 2005 001 MANH (COMPL)(TY M)

DOLLARS
and CENTS

EA 12.000 68

465 2008 001 INLET EXT (TY E)

DOLLARS
and CENTS

EA 27.000 69

465 2111 001 INLET (COMPL)(TY C)(MOD)

DOLLARS
and CENTS

EA 15.000 70

465 2491 001 INLET (COMPL) (TY A) (MOD)
DOLLARS

and CENTS

EA 14.000 71

467 2113 001 SET (TY I)(S= 5 FT)(HW= 3 FT)(4:1)(C)
DOLLARS

and CENTS

EA 6.000 72

467 2172 001 SET (TY I)(S= 3 FT)(HW= 3 FT)(6:1)(P)
DOLLARS

and CENTS

EA 2.000 73

467 2182 001 SET (TY I)(S= 5 FT)(HW= 3 FT)(6:1)(P)

DOLLARS
and CENTS

EA 4.000 74

467 2227 001 SET (TY II)(36 IN)(RCP)(4:1)(C)

DOLLARS
and CENTS

EA 4.000 75

467 2286 001 SET (TY II)(18 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 14.000 76

467 2288 001 SET (TY II)(24 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 20.000 77

PROPOSAL SHEET
PROJECT STP 2013(936)MM TxDOT
COUNTY  NUECES FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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467 2292 001 SET (TY II)(36 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 4.000 78

496 2004 REMOV STR (SET)

DOLLARS
and CENTS

EA 74.000 79

496 2007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 1,162.000 80

496 2008 REMOV STR (BOX CULVERT)

DOLLARS
and CENTS

LF 504.000 81

496 2009 REMOV STR (BRIDGE 0-99 FT LENGTH)
DOLLARS

and CENTS

EA 1.000 82

500 2001 011 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 83

502 2001 055 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 30.000 84

502 2047 055 OFF-DUTY POLICE OFFICER
DOLLARS

and CENTS

HR 128.000 85

508 2002 CONSTRUCTING DETOURS
DOLLARS

and CENTS

SY 23,718.000 86

512 2008 002 PORT CTB (FUR & INST)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 4,720.000 87

PROPOSAL SHEET
PROJECT STP 2013(936)MM TxDOT
COUNTY  NUECES FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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512 2009 002 PORT CTB (FUR & INST)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 240.000 88

512 2026 002 PORT CTB (MOVE)(LOW PROF)(TY 1)

DOLLARS
and CENTS

LF 5,600.000 89

512 2027 002 PORT CTB (MOVE)(LOW PROF)(TY 2)

DOLLARS
and CENTS

LF 160.000 90

512 2044 002 PORT CTB (REMOVE)(LOW PROF)(TY 1)

DOLLARS
and CENTS

LF 4,720.000 91

512 2045 002 PORT CTB (REMOVE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 240.000 92

512 2048 002 PORT CTB (FUR & INST)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 12,450.000 93

512 2050 002 PORT CTB (MOVE)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 11,880.000 94

512 2052 002 PORT CTB (REMOVE)(F-SHAPE)(TY 1)

DOLLARS
and CENTS

LF 12,450.000 95

514 2015 002 PERM CONC TRF BARR (F-SHAPE)(TY 1)

DOLLARS
and CENTS

LF 1,290.000 96

529 2006 CONC CURB (MONO) (TY II)

DOLLARS
and CENTS

LF 884.000 97

529 2010 CONC CURB AND GUTTER (TY II)(REINF)
DOLLARS

and CENTS

LF 16,106.000 98

PROPOSAL SHEET
PROJECT STP 2013(936)MM TxDOT
COUNTY  NUECES FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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529 2016 CONC CURB(TY F)
DOLLARS

and CENTS

LF 3,156.000 99

529 2018 CONC CURB(MONO)(TY II)(SPECIAL)

DOLLARS
and CENTS

LF 2,212.000 100

530 2010 006 DRIVEWAYS (CONC)

DOLLARS
and CENTS

SY 330.000 101

530 2011 006 DRIVEWAYS (ACP)

DOLLARS
and CENTS

SY 384.000 102

530 2017 006 TURNOUTS (ACP)
DOLLARS

and CENTS

SY 2,224.000 103

531 2024 CONC SIDEWALK (5")
DOLLARS

and CENTS

SY 11,646.000 104

531 2054 CURB RAMPS
DOLLARS

and CENTS

SY 367.500 105

540 2001 031 MTL W-BEAM GD FEN (TIM POST)

DOLLARS
and CENTS

LF 200.000 106

540 2011 031 MTL BEAM GD FEN TRANS (THRIE-BEAM)

DOLLARS
and CENTS

EA 4.000 107

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 300.000 108

542 2002 REMOVING TERMINAL ANCHOR SECTION
DOLLARS

and CENTS

EA 4.000 109

PROPOSAL SHEET
PROJECT STP 2013(936)MM TxDOT
COUNTY  NUECES FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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544 2001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 4.000 110

545 2001 CRASH CUSH ATTEN (INSTL)

DOLLARS
and CENTS

EA 6.000 111

545 2049 CRASH CUSH ATTEN (INSTL)(WORK ZONE)

DOLLARS
and CENTS

EA 14.000 112

545 2050 CRASH CUSH ATTEN(MOV&RESET)(WORK 

ZONE)
DOLLARS

and CENTS

EA 10.000 113

545 2051 CRASH CUSH ATTEN (REMOVE)(WORK 

ZONE)
DOLLARS

and CENTS

EA 14.000 114

560 2004 001 MAILBOX INSTALL-S (WC-POST) TY 3 FND
DOLLARS

and CENTS

EA 1.000 115

610 2025 015 INS RD IL AM (TY SA) 40T-8   (.25 KW)S
DOLLARS

and CENTS

EA 4.000 116

618 2018 CONDT (PVC) (SCHD 40) ( 2")

DOLLARS
and CENTS

LF 1,988.000 117

618 2019 CONDT (PVC) (SCHD 40) (2") (BORE)

DOLLARS
and CENTS

LF 725.000 118

618 2024 CONDT (PVC) (SCHD 40) (4")

DOLLARS
and CENTS

LF 407.000 119

PROPOSAL SHEET
PROJECT STP 2013(936)MM TxDOT
COUNTY  NUECES FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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618 2025 CONDT (PVC) (SCHD 40) (4") (BORE)
DOLLARS

and CENTS

LF 838.000 120

620 2009 001 ELEC CONDR (NO. 6) BARE

DOLLARS
and CENTS

LF 353.000 121

620 2010 001 ELEC CONDR (NO. 6) INSULATED

DOLLARS
and CENTS

LF 706.000 122

620 2012 001 ELEC CONDR (NO. 8) INSULATED

DOLLARS
and CENTS

LF 5,635.000 123

624 2014 014 GROUND BOX TY D (162922) W/APRON
DOLLARS

and CENTS

EA 24.000 124

628 2066 003 ELC SRV TY D 120/240 060 (NS)GS(N)TS(O)
DOLLARS

and CENTS

EA 1.000 125

628 2158 003 REMOVE ELECTRICAL SERVICES
DOLLARS

and CENTS

EA 1.000 126

628 2271 003 ELC SRV TY D 120/240 060 (NS)SS(E)GC(O)

DOLLARS
and CENTS

EA 2.000 127

644 2001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)

DOLLARS
and CENTS

EA 23.000 128

644 2004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)

DOLLARS
and CENTS

EA 53.000 129

644 2006 IN SM RD SN SUP&AM TY10BWG(1)SA(U)
DOLLARS

and CENTS

EA 1.000 130

PROPOSAL SHEET
PROJECT STP 2013(936)MM TxDOT
COUNTY  NUECES FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
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DEPT
USE
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NO
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CODE

S.P.
NO.
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644 2028 IN SM RD SN SUP&AM TYS80(1)SA(U-1EXT)
DOLLARS

and CENTS

EA 4.000 131

644 2030 IN SM RD SN SUP&AM TYS80(1)SA(U-BM)

DOLLARS
and CENTS

EA 4.000 132

644 2058 RELOCATE SM RD SN SUP & AM TY S80

DOLLARS
and CENTS

EA 62.000 133

644 2060 REMOVE SM RD SN SUP & AM

DOLLARS
and CENTS

EA 58.000 134

647 2007 REMOVE LRSA (FOUNDATION)(24 IN)
DOLLARS

and CENTS

EA 9.000 135

658 2258 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB
DOLLARS

and CENTS

EA 23.000 136

658 2337 INSTL OM ASSM (OM-2Z)(FLX)GND(BI)
DOLLARS

and CENTS

EA 4.000 137

658 2368 INSTL DEL ASSM(D-DW)SZ1(TYC)CTB(BI)

DOLLARS
and CENTS

EA 9.000 138

662 2001 WK ZN PAV MRK NON-REMOV (W)  4" (BRK)

DOLLARS
and CENTS

LF 9,107.000 139

662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 39,126.000 140

662 2012 WK ZN PAV MRK NON-REMOV (W)  8" (SLD)
DOLLARS

and CENTS

LF 7,891.000 141

PROPOSAL SHEET
PROJECT STP 2013(936)MM TxDOT
COUNTY  NUECES FORM 234-B I-61-5M
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662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD)
DOLLARS

and CENTS

LF 332.000 142

662 2030 WK ZN PAV MRK NON-REMOV (Y)  4" (BRK)

DOLLARS
and CENTS

LF 6,378.000 143

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 54,001.000 144

662 2052 WK ZN PAV MRK REMOV (REFL) TY I-C

DOLLARS
and CENTS

EA 4,297.000 145

662 2054 WK ZN PAV MRK REMOV (REFL) TY II-A-A
DOLLARS

and CENTS

EA 5,467.000 146

662 2060 WK ZN PAV MRK REMOV (TRAF BTN) TY W
DOLLARS

and CENTS

EA 13,435.000 147

662 2062 WK ZN PAV MRK REMOV (TRAF BTN) TY Y
DOLLARS

and CENTS

EA 17,072.000 148

662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD)

DOLLARS
and CENTS

LF 182.000 149

662 2084 WK ZN PAV MRK REMOV (W) (ARROW)

DOLLARS
and CENTS

EA 14.000 150

662 2094 WK ZN PAV MRK REMOV (W) (WORD)

DOLLARS
and CENTS

EA 14.000 151

662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W
DOLLARS

and CENTS

EA 5,462.000 152
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662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2
DOLLARS

and CENTS

EA 9,228.000 153

666 2005 REFL PAV MRK TY I (W) 4" (DOT)(090MIL)

DOLLARS
and CENTS

LF 25.000 154

666 2035 REFL PAV MRK TY I (W) 8" (SLD)(090MIL)

DOLLARS
and CENTS

LF 7,891.000 155

666 2041 REFL PAV MRK TY I (W) 12"(SLD)(090MIL)

DOLLARS
and CENTS

LF 1,178.000 156

668 2105 PREFAB PAV MRK TY C (W) (24") (SLD)
DOLLARS

and CENTS

LF 332.000 157

668 2106 PREFAB PAV MRK TY C (W) (ARROW)
DOLLARS

and CENTS

EA 24.000 158

668 2116 PREFAB PAV MRK TY C (W) (WORD)
DOLLARS

and CENTS

EA 22.000 159

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 1,602.000 160

672 2017 034 REFL PAV MRKR TY II-C-R

DOLLARS
and CENTS

EA 882.000 161

677 2001 ELIM EXT PAV MRK & MRKS ( 4")

DOLLARS
and CENTS

LF 45,165.000 162

677 2003 ELIM EXT PAV MRK & MRKS ( 8")
DOLLARS

and CENTS

LF 2,180.000 163
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677 2005 ELIM EXT PAV MRK & MRKS (12")
DOLLARS

and CENTS

LF 1,055.000 164

680 2002 INSTALL HWY TRF SIG (ISOLATED)

DOLLARS
and CENTS

EA 3.000 165

682 2001 003 BACK PLATE (12 IN) (3 SEC)

DOLLARS
and CENTS

EA 31.000 166

682 2002 003 BACK PLATE (12 IN) (4 SEC)

DOLLARS
and CENTS

EA 6.000 167

682 2012 003 LOUVER (12 IN) (ADJUSTABLE)
DOLLARS

and CENTS

EA 18.000 168

682 2022 003 VEH SIG SEC (12 IN) LED (GRN ARW)
DOLLARS

and CENTS

EA 9.000 169

682 2023 003 VEH SIG SEC (12 IN) LED (GRN)
DOLLARS

and CENTS

EA 28.000 170

682 2024 003 VEH SIG SEC (12 IN) LED (YEL ARW)

DOLLARS
and CENTS

EA 15.000 171

682 2025 003 VEH SIG SEC (12 IN) LED (YEL)

DOLLARS
and CENTS

EA 28.000 172

682 2026 003 VEH SIG SEC (12 IN) LED (RED ARW)

DOLLARS
and CENTS

EA 6.000 173

682 2027 003 VEH SIG SEC (12 IN) LED (RED)
DOLLARS

and CENTS

EA 31.000 174

PROPOSAL SHEET
PROJECT STP 2013(936)MM TxDOT
COUNTY  NUECES FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



17-20

682 2066 003 PED SIG SEC (12 IN) LED (COUNTDOWN)
DOLLARS

and CENTS

EA 10.000 175

684 2035 TRF SIG CBL (TY A) (14 AWG) ( 9 CONDR)

DOLLARS
and CENTS

LF 5,520.000 176

685 2003 014 REMOVE RDSD FLASH BEACON ASSEMBLY

DOLLARS
and CENTS

EA 6.000 177

685 2005 014 RLCT RDSD FLASH BEACON ASSM(SOLAR 

PWRD)
DOLLARS

and CENTS

EA 4.000 178

686 2029 INS TRF SIG PL AM(S) 1 ARM (28’) LUM

DOLLARS
and CENTS

EA 1.000 179

686 2037 INS TRF SIG PL AM(S) 1 ARM (36’) LUM

DOLLARS
and CENTS

EA 2.000 180

686 2039 INS TRF SIG PL AM(S) 1 ARM (40’)

DOLLARS
and CENTS

EA 1.000 181

686 2051 INS TRF SIG PL AM(S) 1 ARM (50’)
DOLLARS

and CENTS

EA 1.000 182

686 2055 INS TRF SIG PL AM(S) 1 ARM (55’)
DOLLARS

and CENTS

EA 1.000 183

686 2057 INS TRF SIG PL AM(S) 1 ARM (55’) LUM
DOLLARS

and CENTS

EA 2.000 184
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686 2061 INS TRF SIG PL AM(S) 1 ARM (60’) LUM
DOLLARS

and CENTS

EA 2.000 185

686 2119 INS TRF SIG PL AM(S) 2 ARM (36-32’)

DOLLARS
and CENTS

EA 1.000 186

686 2139 INS TRF SIG PL AM(S) 2 ARM (40-32’)

DOLLARS
and CENTS

EA 1.000 187

687 2001 004 PED POLE ASSEMBLY

DOLLARS
and CENTS

EA 8.000 188

1122 2005 001 ROCK FILTER DAMS (INSTALL) (TY 1)
DOLLARS

and CENTS

CY 21.500 189

1122 2007 001 ROCK FILTER DAMS (INSTALL) (TY 3)
DOLLARS

and CENTS

CY 80.000 190

1122 2010 001 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

CY 101.500 191

1122 2016 001 CONSTRUCTION EXITS (INSTALL) (TY 1)

DOLLARS
and CENTS

SY 78.000 192

1122 2019 001 CONSTRUCTION EXITS (REMOVE)

DOLLARS
and CENTS

SY 78.000 193

1122 2037 001 TEMPORARY SEDIMENT CONTROL FENCE 

INSTLL
DOLLARS

and CENTS

LF 5,046.000 194
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1122 2048 001 BIOGRD EROSN CONT LOGS (12" 
DIA)INSTALL

DOLLARS
and CENTS

LF 531.000 195

1122 2049 001 BIOGRD EROSN CONT LOGS (18" 
DIA)INSTALL

DOLLARS
and CENTS

LF 258.000 196

1122 2056 001 BIODEGRADBLE EROSION CONTROL LOGS 

REMOV
DOLLARS

and CENTS

LF 789.000 197

1122 2057 001 TEMPORARY SEDIMENT CONTROL FENCE 
REMOVE

DOLLARS
and CENTS

LF 5,046.000 198

3268 2048 D-GR HMA TY-D SAC-B PG76-22
DOLLARS

and CENTS

TON 13,757.000 199

3268 2089 D-GR HMA TY-B SAC-B PG 70-22
DOLLARS

and CENTS

TON 49,457.000 200

6007 2001 REMOVING TRAFFIC SIGNALS
DOLLARS

and CENTS

EA 1.000 201

6834 2001 002 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

DAY 796.000 202

8251 2002 005 RE PM W/RET REQ TY I(W)4"(BRK)(090MIL)

DOLLARS
and CENTS

LF 9,107.000 203
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8251 2005 005 RE PM W/RET REQ TY I(W)4"(SLD)(090MIL)
DOLLARS

and CENTS

LF 39,126.000 204

8251 2014 005 RE PM W/RET REQ TY I(Y)4"(BRK)(090MIL)

DOLLARS
and CENTS

LF 6,378.000 205

8251 2017 005 RE PM W/RET REQ TY I(Y)4"(SLD)(090MIL)

DOLLARS
and CENTS

LF 54,001.000 206
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Project Number: Sheet:  
 
County: NUECES Control: 2343-01-036 
 
Highway: FM 2444 
 
 

 General Notes Sheet A 

GENERAL NOTES: 
 
Find, for your information and convenience, tools such as forms, software, materials, and various 
other information provided by the Department at http://www.dot.state.tx.us/business/.  Please 
note that these tools are updated periodically and your attention is directed to the latest edition. 
 
In the event of a called evacuation, emergencies, impending adverse weather or as directed, do 
not perform any work without written authorization. The District reserves the right to suspend all 
work in support of evacuations or emergencies occurring from other parts of the state. Any work 
performed, other than work directed by the Department, is unauthorized work in accordance with 
Item 5. 
 
Sweep, clean and remove any construction waste, surplus materials or debris from the roadway 
and right of way at the end of each day unless otherwise approved.  The work performed will not 
be measured or paid for directly, but will be subsidiary to pertinent Items. 
 
Asphalt application season will be established in accordance with Item 316.4.D Adverse Weather 
Conditions or as directed by the Engineer. 
 
Cut existing pavement using a saw or other approved method to ensure a neat transverse and/or 
longitudinal line to assure a smooth tie-in with new pavement. Cut to a minimum depth of the 
final lift thickness. The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items. 
 
Promptly pick up and properly dispose of paper and other materials used for pavement joints. 
 
Stencil the National Bridge Inventory (NBI) number on each bridge and bridge class culvert.  
Use 3” letters or numbers.  Use stain and color as approved.  Paint will not be permitted.  Locate 
the NBI number on the outside beam immediately adjacent to the abutment on the downstream 
end, on the outside headwall upper right-hand corner, or as directed.  The work performed will 
not be measured or paid for directly, but will be subsidiary to pertinent Items. 
 
All pavement markings shall be in accordance with the Texas MUTCD. 
 
Construction activities resulting in permanent impacts (fill of soil, concrete, etc.) to wetlands are 
not permitted. Wetland areas that may be temporarily impacted, as identified in plans or by 
Corpus Christi district TxDOT ENV personnel, may not exceed the amount accounted for in the 
USACE permit (SWG-2013-00302).    
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Prior to construction TxDOT personnel must verify the boundary of temporary impacts 
delineated by the construction contractor. Permitted areas within wetlands, identified for 
temporary impacts, must use matting or approved equivalent to utilize and access the identified 
space. Temporary wetland impacts were calculated based on providing temporary work areas 14 
feet from the edge of proposed bridge on each side of the roadway. Contractor shall coordinate 
with Corpus Christi district TxDOT ENV personnel to restore temporarily impacted wetland 
areas to their original condition or to the satisfaction of the Corpus Christi district TxDOT ENV 
personnel in the event that restoration to original condition cannot reasonably be obtained. 
Contact Christopher Amy at 361-808-2376. 
 
 
ITEM 2 
 
It is recommended that prospective bidders examine the specified work locations with the 
Engineer to view the nature of the work, the need for close coordination with the various utilities, 
traffic control considerations, and other factors influencing the prosecution of the work. 
 
 
ITEM 5 
 
Field verify all dimensions and notify Engineer prior to initiating any work. 
 
Verify the locations of utilities, underground or overhead, shown within the limits of the right-of-
way.  Adhere to OSHA Standards when working within the vicinity of overhead power lines.  
Coordinate with the utility companies and notify the Engineer of any possible conflicts.  The 
work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items. 
 
Notify the Engineer immediately of utility conflicts in accordance with Item 5.5.B.  Refer to Item 
4.3 for consideration of differing site conditions. 
 
Prospective bidders may borrow reproducible earthwork cross-sections from the Area Engineer's 
office for making copies with a minimum twenty-four (24) hour notice. 
 
The responsibility for the construction surveying on this contract will be in accordance with Item 
5.6.A, “Method A”. 
 
Establish and mark the location of existing standard pavement markings including but not 
limited to edge lines, transitions, passing and no passing zones, gore areas, etc. (Use with 
Method C for Item 5.6.C) 
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ITEM 6 
 
Inspection at Precast Concrete Fabrication Plants is as follows: TxDOT's Materials and 
Pavements Section will inspect any precast units at commercial fabrication yards and staging 
areas.  The Area Engineer will inspect all other precast units. 
 
For Department-furnished material, contact the Engineer or his designated representative to 
request material a minimum of one workday prior to pick up.  Load material with contract 
personnel.  Materials are to be stored in a safe location outside TXDOT property or right-of-way, 
{unless otherwise approved.}  Use material furnished by the Department only on the project(s) 
intended.  Return any unused material as soon as possible. 
 
 
ITEM 7 
 
The work performed for Item 7.7, “Public Safety and Convenience” will not be measured or paid 
for directly, but will be subsidiary to pertinent Items. 
 
When working at street, farm-to-market, state highway, and county road intersections, schedule 
work to minimize intersection closures. During nonworking hours, all public road intersections 
will be open to the traveling public. 
 
The total disturbed area for this project is 45.11 acres.  The disturbed area in this project, all 
project locations in the Contract, and Contractor project specific locations (PSLs), within 1 mile 
of the project limits, for the Contract will further establish the authorization requirements for 
storm water discharges.  The Department will obtain an authorization to discharge storm water 
from the Texas Commission on Environmental Quality (TCEQ) for the construction activities 
shown on the plans.  The Contractor is to obtain any required authorization from the TCEQ for 
any Contractor PSLs for construction support activities on or off ROW.  When the total area 
disturbed for all projects in the Contract and PSLs within 1 mile of the project limits exceeds 5 
acres, provide a copy of the Contractor NOI for PSLs on the ROW to the Engineer. 
 
Establish uniform perennial vegetative coverage with a density of at least 70% of the native 
background vegetative cover to achieve final stabilization. 
 
Comply with the Texas Aggregate Quarry and Pit Safety Act for waste areas or material source 
areas resulting from this project. 
 
Working day charges will begin 180 calendar days after the date of the written authorization to 
begin work, or the first day of construction activity if the work is initiated within the 180 day 
period. 
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ITEM 8 
 
Prepare the progress schedule using the Critical Path Method (CPM). Submit (2) two 11” x 17” 
hard copies and an electronic file of the original or updated progress schedule.  Submit the 
original progress schedule seven (7) days before the Preconstruction Conference. 
 
Submit an updated progress schedule as directed to show proposed major changes, changes 
affecting compliance with the contract requirements, or changes affecting the critical 
path/controlling item of work. 
 
Working days will be computed and charge in accordance with Article 8.3.A.4, “Standard 
Workweek”. 
 
Work above traffic is not allowed. 
 
Lane closures are not permitted Monday through Friday before 9 AM or after 4 PM unless 
approved. 
 
Nighttime work is allowable between the hours of 9 PM and 6 AM. 
 
Notify the Engineer at least 48 hours in advance of weekend or nighttime work. 
 
 
ITEM 9 
 
Submit the approved forms to request compensation for material-on-hand (MOH) at least three 
(3) working days prior to the end of the month.  Include any requests from subcontractors, 
suppliers, or fabricators. 
 
 
ITEM 100 
 
Coordinate all right of way preparation activities with the project’s Storm Water Pollution 
Prevention Plan (SWP3) and Environmental Permit Issues, and Commitments Sheet (EPIC) or as 
approved. 
 
Prepare the right of way from STA 0+00(A) to STA 176+00(A), STA 568+45(D) to STA 
594+70(D), and STA 0+00(C) to STA 14+75(C).  Remove and dispose of all obstructions shown 
and not specifically shown in the plans that are visible. 
 
Remove any trees/brush as directed by the Engineer.  This will be considered subsidiary to Item 
100. 
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Prune trees and shrubs as directed.  Use accepted pruning practices in accordance with Item 192 
and as defined by the National Arborist Association.  The work performed will not be measured 
or paid for directly, but will be subsidiary to pertinent Items. 
 
 
ITEM 104 
 
During removal of existing concrete pavement, extruding rebar will be trimmed down to within a 
1” maximum allowable exposure.  This will be subsidiary to Item 104. 
 
The State will retain possession of concrete pavement free of steel and crushed to no more than 
24 inches in size and delivered to the southernmost limits of the SH 286 project (south of FM 43, 
Corpus Christi, TX 78413) at the ROW corner as directed by the Engineer. 
 
 
ITEM 110 
 
For earth cuts, manipulate and compact subgrade in accordance with Item 132.3.D.2, 
“Compaction Methods, Density Control”. 
 
 
ITEM 132 
 
Use embankment material with a plasticity index (PI) ranging from 10 to 40.  Blend or treat 
approved materials to achieve the desired PI and pulverize the material so that 100% passes the 3 
inch sieve.  Retest materials as borrow sources change or when the material changes 
significantly.  Notify the Engineer of the proposed material sources and of changes to material 
sources.  The Engineer may sample and test project materials at any time before compaction 
throughout the duration of the project to assure specification compliance.  The work performed 
will not be measured or paid for directly, but will be subsidiary to pertinent Items. 
 
Obtain approval to incorporate existing salvaged asphaltic surface and flexible base materials in 
the surface layer.  If approved, incorporate existing materials no larger than 2 inches in the 
surface layer.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items. 
 
The estimated quantities for embankments adjacent to culverts and bridges were calculated using 
the average-end-area method. 
 
 
ITEM 162 
 
Furnish and place Bermuda block sod.   
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ITEM 164 
 
Restore and seed areas not shown in the plans disturbed by the Contractor’s operations.  The 
work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items. 
 
Notify the Engineer of the unavailability of any seed mix.  Make changes to the seed mix as 
approved. 
 
Use a tacking agent of 50% SS-1 and 50% water and apply the agent at a rate of 0.10 gal/sy or as 
directed. A biodegradable tacking agent may be used in lieu of the SS-1 tacking agent in 
accordance with the manufacturer’s recommendations when approved. The work performed will 
not be measured or paid for directly, but will be subsidiary to pertinent Items. 
 
The Contractor shall schedule the work in such a manner so that seeding may be performed as 
soon as possible.  This will require the Contractor to mobilize multiple times during the duration 
of the project. 
 
 
ITEM 166 
 
Fertilize all areas of the project to be seeded or sodded.  The work performed will not be 
measured or paid for directly, but will be subsidiary to pertinent Items. 
 
Furnish and apply fertilizer with analysis of 16-8-8 at a rate of 375 bulk pounds per acre. 
 
 
ITEM 168 
 
Distribute water to only those areas shown in the plans or as directed.  Excessive overspray will 
not be permitted. 
 
Water all areas of the project to be seeded or sodded every two (2) days for 90 days or as 
directed.  Apply water in a manner to ensure adequate moisture but not to erode the soil in-place.  
During periods of adequate moisture, mechanical watering may not be required as approved.  
Upon final stabilization, the Engineer may require to continue watering as specified for a period 
not to exceed 30 days. 
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The Basis of Estimate below establishes the approximate quantity of water required to complete 
the 90-day watering cycle: 
 

Rate Water(Gal/Acre/Month Area(Acre) Total(Gallons/Acre/3 months 
0.25 inch/week 26,000 1 78,000 

 
 
ITEM 247 
 
The Engineer may accept material during stockpile operations, from completed stockpiles, or 
windrows.  The Engineer will select any of these locations or any combination thereof with the 
provision that at least one out of ten consecutive samples will be taken at the project site. 
 
When requested, stake with blue tops, at 100-foot intervals, the lines and grade shown in the 
plans. 
 
There will be no minimum PI requirement for this project. 
 
 
ITEM 275 
 
Cement and/or asphalt stabilized base may be encountered in the existing pavement structure.  
Pulverize or scarify the existing material after shaping so that 100% passes a 2-1/2 inch sieve. 
 
Use a mechanical mixer to mix the cement with the existing base material. 
 
The three (3) day curing period is waived for roadways required to be opened to traffic the same 
day. 
 
Prime flexible base by applying a bituminous material at the rates of application shown for Item 
310, “Prime Coat”. 
 
 
ITEM 302 
 
Provide aggregates with a minimum surface aggregate classification (SAC) of “B” unless 
otherwise shown.  The SAC for sources on the Department’s Aggregate Quality Monitoring 
Program (AQMP) is listed in the Department’s Bituminous Rated Source Quality Catalogue 
(BRSQC).  SAC requirements apply to aggregates used on all final roadway surfaces, including 
shoulders. 
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When using asphalt emulsion, use a precoat material for the aggregates as approved. 
 
 
ITEM 310 
 
Use MC-30 at a rate of 0.20 gallons per square yard or as directed. 
 
 
ITEM 316 
 
Clean aggregates showing signs of excessive dust from the stockpile or while handling during 
construction.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items. 
 
Do not place surface treatment on exposed concrete structures unless directed. 
 
Furnish a distributor equipped with a hand hose in working condition. 
 
Material rates shown are for estimating purposes only.  Adjust actual rates based on the material 
used, the existing condition and type of roadway surface, and as approved.  When using asphalt 
emulsion, a minimum 24-hour curing period is required before placing any subsequent asphalt 
courses. 
 
Stockpiling of aggregates may begin after the execution of the Authorization to Begin Work or 
issuance of the work order. 
 
Remove vegetation and blade pavement edges prior to surfacing operations.  The work 
performed will not be measured or paid for directly, but will be subsidiary to pertinent Items. 
 
Broom and clean sealed sections of roadway and all adjacent paved surfaces, including the gutter 
line, of any surplus aggregate before opening to traffic or as directed. 
 
 
ITEM 320 
 
Provide the type of windrow pick-up equipment for approval prior to beginning paving 
operations. 
 
Use of motor grader will not be permitted unless approved. 
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ITEM 354 
 
Reclaimable asphalt material (R.A.P.) may be retained only if incorporated into the project.  
Incorporate the R.A.P. into the pavement mix design, into the backfill for pavement edges, into 
temporary structures, or as approved.  Any excess R.A.P. will be stockpiled at one of the 
following locations or as directed by the Engineer: 
 
At the intersection of SH 44 and CR 67 (Robstown, TX) 
 
 
ITEM 400 
 
Compact each layer to meet the density and consolidation of the adjacent undisturbed material. 
 
Use cement-stabilized backfill for culvert and storm drains located beneath the pavement 
structure. 
 
 
ITEM 420 
 
Set a Department-furnished brass disk on all bridge abutments and culvert headwalls as directed.  
The work performed will not be measured or paid directly, but will be subsidiary to pertinent 
Items. 
 
Promptly apply an ordinary surface finish to all concrete surfaces once meeting curing 
requirements. 
 
 
ITEM 421 
 
Provide strength-testing equipment in accordance with the Contract controlling test(s). 
 
Furnish a 10 FT X 10 FT curing facility for this project with an AC and printer as approved by 
the Engineer. 
 
Furnish test molds for cylindrical concrete specimens measuring six (6") inches in diameter by 
twelve (12") inches in length. 
 
No air entrainment in concrete is required. 
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ITEM 427 
 
Provide a rub finish for Surface Area II unless otherwise directed. 
 
 
ITEM 432 
 
Saw cut the existing riprap to ensure a neat transverse and/or longitudinal line to assure a smooth 
tie-in with new riprap. The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items. 
 
Use Cap Option C for the joint between the face of the abutment and riprap as shown on the 
standard sheet “Concrete Riprap (CRR)". 
 
Reinforce concrete riprap with 4 x 4 – W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing 
bars spaced at a maximum of 12 inch in each direction. 
 
 
ITEM 440 
 
Plastic chairs will be used on all exposed surfaces. 
 
ITEM 450 
 
Prior to coring for retrofit rail anchorage placement, Contractor shall use an approved method of 
reinforcement detection to avoid damaging the existing reinforcement in the bridge slab. 
 
Existing rail modification shall consist of converting existing T202 railing to C223 rail 
equivalent.  This shall include attaching the top 2 ½” std pipe rail and lower 1 ½” std pipe shown 
on the C223 standard using a method approved by the Engineer. 
 
ITEM 462 
 
Class C bedding will be required on concrete box culverts and storm drains. 
 
Use cold-applied, plastic asphalt sewer joint compound for all joints.  Provide sandproof tape for 
all pipe placed in cohesionless backfill material as approved, or provide gaskets that conform to 
Item 464.2.I.3. 
 
The work performed for concrete collars will not be measured or paid for directly, but will be 
subsidiary to pertinent Items. 
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ITEM 464  
 
The work performed for concrete collars will not be measured or paid for directly, but will be 
subsidiary to pertinent Items. 
 
ITEM 465 
 
The work performed for concrete collars will not be measured or paid for directly, but will be 
subsidiary to pertinent Items. 
 
Shape and route floor inverts passing through the manhole or inlet with Class "B" concrete.  The 
work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items. 
 
Precast inlets/manholes will be allowed except as noted on drainage summary sheets or as 
approved by the Engineer.  If Contractor elects to use precast inlets/manholes, provide enough 
reinforcement for adjustments as required in the field. 
 
Precast tops and precast Ty E extensions will not be permitted. 
 
Inlet extensions will require 6”x 6” support posts from top of inlet to gutter. 
 
Riprap aprons will be required on all Ty H inlets and will be included in the unit bid price for the 
inlet. 
 
Inlets and manholes in the sidewalk will be the same width as the sidewalk. 
 
The Contractor and the Engineer will field verify all inlets and manhole heights before any tops 
are poured.  Adjustments will be made to inlets/manholes in the field as determined by the 
Engineer.  All materials and labor will be subsidiary to Item 465. 
 

If the Contractor elects to use precast inlets or manholes, the Contractor will allow enough rebar 
for inlet/manhole height adjustments in the field.  Additional concrete, rebar, labor, and 
miscellaneous items will be subsidiary to Item 465. 
 

If the Contractor purchases precast inlets or manholes and later decides to use cast-in-place inlets 
or manholes for any reason, the Contractor will only be compensated for one inlet or manhole at 
each location. 
 

If Contractor elects to use cast-in-place junction boxes, Contractor shall provide a ring and cover 
(Ty H) as shown in manhole standard (CRP-MH-M), unless determined by the Engineer.  Tack 
weld ring and cover after framework has been removed.  Reinforcement, dimensions, and 
specifications will conform to manhole (Ty M).  All materials and labor to be incorporated into 
unit bid price for “Junction Box (Ty M)”. 
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ITEM 467 
 
Place safety end treatments with a uniform slope. 
 
Provide 5/8” x 6” galvanized hooked bolts with 2 hex nuts at a spacing not to exceed 24 inches 
center to center for metal pipes with riprap sloped headwalls.  The work performed will not be 
measured or paid for directly, but will be subsidiary to pertinent Items. 
 
Reinforce concrete riprap with 4 x 4 – W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing 
bars spaced at a maximum of 12 inch in each direction. 
 
The work performed for concrete collars will not be measured or paid for directly, but will be 
subsidiary to pertinent Items. 
 
The use of precast Type II safety end treatments with integrally cast riprap aprons is allowed as 
approved.  All safety end treatments shall include riprap to the dimensions shown on PSET-RR.  
This riprap shall be subsidiary to Item 467. 
 
Flowable backfill will be used for placing multiple safety end treatments when the Contractor 
elects to use precast safety end treatments.  The work will be subsidiary to Item 467. 
 
 
ITEM 496 
 
The structure(s) to be removed have surface coatings which may contain hazardous materials.  
Provide for the safety and health of employees and abide by all OSHA Standards and 
Regulations. 
 
Coordinate and identify the locations where the structure(s) will be cut at least 30 days prior to 
the demolition of the structure(s).   If the surface coatings contain hazardous materials, the 
Department will arrange by separate Contract for the removal of a 4 inch wide strip around 
bearing attachments, at the anchor bolts, and as approved.  Provide traffic control for the paint 
removal operations.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items. 
 
Notify the Engineer no later than 20 calendar days prior to the demolition of the structure(s) for 
coordination with the Texas Department of State Health Services. 
 
Provide for approval a method of removal to prevent any materials from falling into water or 
traffic.  The method used and work performed will not be measured or paid for directly, but will 
be subsidiary to pertinent Items. 
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Concrete pipe and boxes to be removed will be deemed not salvageable and will remain the 
property of the Contractor. 
 
 
ITEM 500 
 
"Materials on Hand" payments are not considered when determining partial payments. 
 
 
ITEM 502 
 
Furnish additional barricades, signs, and traffic handling as directed.  The work performed will 
not be measured or paid for directly, but will be subsidiary to pertinent Items. 
 
Traffic control for daytime lane closures shall be in accordance with TCP standards. 
 
When advanced warning flashing arrow panels are specified, furnish one (1) standby unit in 
good condition at the job site for immediate use. 
 
The Contractor’s Responsible Person (CRP) or his representative(s) shall be located within one 
hour of traveling time to the project site. The Contractor shall notify the Engineer in writing of 
the name, physical address, and telephone number of this employee or these employees. The 
Engineer shall furnish this information to local law enforcement officials. 
 
Maintain traffic control devices by taking corrective action as soon as possible.  Complete 
corrective action within 48 hours of written notification regardless of the day of the week 
involved unless otherwise directed. 
 
Provide a positive means of communication between flaggers unless otherwise approved. 
 
Attach stop/slow paddle to a staff with a minimum length of 6 feet to the bottom of the sign. 
 
The use of a pilot vehicle in conjunction with flaggers will be permitted.  If used, provide 
positive and unrestricted communication between the driver of the pilot vehicle and the flaggers.  
The work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items. 
 
Two off-duty Police Officers will be utilized for traffic control handling during traffic control 
shifts. 
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The Contractor Force Account “Safety Contingency” that has been established for this  project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 
 
 
ITEM 504 
 
Apply for and secure permits necessary for the buildings, and pay all utility meter deposits and 
service bills.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items. 
 
Provide two (2) sets of keys for all facilities, which include but are not limited to the field office 
and/or laboratory. 
 
Maintain all mechanical, electrical and plumbing facilities at all times. 
 
Provide one (1) Type C Structure (Field Office).  This field office shall be for TxDOT use only 
and shall be a separate structure from the Contractor’s facilities. 
 
Furnish and install adequate equipment, outlets, lighting, air conditioning, heating and 
ventilation as approved.  Arrange and install outlets as directed with no less than one (1) outlet 
per wall.  Portable toilets will not be allowed. 
 
Provide two (2) standard size office desks, two (2) office chairs, one (1) drafting table, one (1) 
drafting stool, one (1) bookcase, and one (1) filing cabinet as approved.  Provide solar screens, 
blinds, or shades. 
 
Provide janitorial services weekly. 
 
Provide one (1) phone line and two (2) phones.  Submit a copy of the monthly phone bill for 
review to monitor phone usage.  A cell phone will not be allowed unless approved. 
 
Provide a paper copier and facsimile. 
 
Provide one (1) Type D Structure (Asphalt Mix Control Laboratory).  This laboratory shall be for 
TxDOT use only and shall be a separate structure from the Contractor’s facilities. 
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Furnish and install adequate equipment, outlets, lighting, air conditioning, heating and 
ventilation as approved.  Arrange and install outlets as directed with no less than 1 outlet per 
wall.  Portable toilets will not be allowed. 
 
Provide two (2) standard size office desks, two (2) office chairs, one (1) drafting table, one (1) 
drafting stool, one (1) bookcase, and one (1) filing cabinet as approved.  Provide solar screens, 
blinds, or shades. 
 
Provide janitorial services as needed. 
 
Provide one (1) phone line and two (2) phones.  Submit a copy of the monthly phone bill for 
review to monitor phone usage.  A cell phone will not be allowed unless approved.   
 
Provide a paper copier and facsimile. 
 
Provide hot water or a hot water dispenser capable of generating one (1) gallon of water at 140 
degrees Fahrenheit with acceptable water pressure. 
 
Use support blocks for stability and tied down portable structures according to applicable zoning 
requirements or as directed. 
 
Provide Safety Equipment as follows: 
(1) ONE EYE WASH STATION  
(2) ONE FIRE EXTINGUISHER  
(3) ONE FIRST AID KIT 
 
Provide doors with a minimum width of 36 inches and 80 inches in height.  Secure all exterior 
openings with bars. 
 
Provide electrical service for the asphalt content by Ignition Method. 
 
 
ITEM 529 
 
Construct an expansion joint at a depth equal to the depth of the curb, gutter, and combined curb 
and gutter every 40 feet.  Construct a tooled joint every 10 feet.  When sidewalks are constructed 
next to curb or curb and gutter, place sidewalk expansion joints at the same location as the curb 
and gutter expansion joints. 
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ITEM 530 
 
Replace existing driveways not shown on the plans when directed.  The work performed will be 
measured or paid for by Item 530, “Driveways”. 
 
If conditions warrant, driveway locations, widths, or lengths may be adjusted as directed. 
 
 
ITEM 531 
 
Reinforce sidewalks with 4 x 4 – W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing bars 
spaced at a maximum of 12 inch in each direction unless otherwise shown. 
 
Construct an expansion joint at a depth equal to the depth of the sidewalk every 40 feet.  
Construct a tooled joint every 5 feet.  When sidewalks are constructed next to curb or curb and 
gutter, place sidewalk expansion joints at the same location as the curb and gutter expansion 
joints. 
 
Provide terracotta, truncated dome pattern detectible warning materials for the curb ramp 
detection zone.  Mixing of detectable warning materials is not permitted. 
 
Sidewalks will be doweled into inlets and manholes.  
 
 
ITEM 540 
 
Complete each location during the working day.  No exposed bridge rail or guard fence ends will 
be permitted at the end of the working day or unattended during the working day unless 
approved by the Engineer. 
 
Mixing of wood post types and shapes will not be permitted at the same location. 
 
Type II Galvanization coatings will be used.   
 
 
ITEM 542 
 
Disassemble, deliver and neatly stack salvageable materials at one of the following locations: 
 
East Nueces Maintenance – 844 South Padre Island Drive (Corpus Christi, TX) 
West Nueces Maintenance – 1750 US 77 South (Robstown, TX) 
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The work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items.   
 
 
ITEM 545 
 
All crash cushion attenuators will require a foundation pad as described on the crash cushion 
attenuator selection guide and corresponding standards.  All pads (including installing, moving, 
and removing) will be subsidiary to Item 545. 
 
Furnish and install cylinder covers for all REACT 350’s.  The work performed will not be 
measured or paid for directly, but will be subsidiary to pertinent Items. 
 
Contractor will retain ownership of temporary crash cushion attenuators (work zone) at the end 
of the contract. 
 
 
ITEM 560 
 
Coordinate with the local United States Postal Service to mark the location of the temporary 
mailboxes.  Permanent mailbox locations may be adjusted as directed. 
 
 
ITEM 585 
 
Use Surface Test Type B and Pay Adjustment Schedule 1 to evaluate ride quality of the travel 
lanes in accordance with Item 585, "Ride Quality for Pavement Surfaces." 
 
Use latest version of approved Ride Quality Software. 
 
For QC Testing, provide inertial profiler results the same working day after paving. 
 
For QA Testing, provide the Engineer the opportunity to witness the testing.  Provide a seat for 
the Engineer in the test vehicle or arrange for the Engineer to follow the test vehicle if requested. 
 
 
ITEM 610 
 
Fabricate steel roadway illumination poles in accordance with the latest version of the Roadway 
Illumination Standards.  Poles fabricated according to the latest version of the standards require 
no shop drawings.  Alternate designs to the latest version of the standards or the use of aluminum 
to fabricate poles will require the submission of shop drawings electronically.   
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For instructions on submitting shop drawings electronically, go to the TxDOT home page, 
Business with TxDOT, Bridge information, Shop drawings.  File is titled: Guide to Electronic 
Shop Drawing Submittal. 
 

Limitations on Use of the RIP(1)-RIP(4)-11Standards 
 
The Roadway Illumination Pole (RIP(1)-RIP(4)-11) standard details were developed for 
installations in locations where the 3-second gust basic maximum wind speed is 110 mph, and 
where the elevation of the base of the pole is less than (i.e. not more than) 25’ above the 
elevation of surrounding terrain, in accordance with the “AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires and Traffic Signals,” 4th Edition (2001) 
(AASHTO Design Specifications). For poles to be installed in regions where the maximum basic 
wind speed exceeds 110 mph or to be mounted more than 25’ above the surrounding terrain, the 
contractor shall provide poles meeting the following requirements: 
 

A. Submittals. Following the electronic shop drawing submittal process (see 
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf), the 
contractor shall submit to the Engineer, for approval, fabrication drawings and calculations 
for the poles. The drawings and calculations shall be sealed by a Texas registered or licensed 
professional engineer (P.E.).  
 

B. Luminaire Structural Support Requirements. Lighting poles, arms, and anchor bolt 
assemblies shall have a 25 year design life to safely resist dead loads, ice loads and the 
required basic wind speeds at the location of installation in accordance with the current 
edition of the AASHTO Design Specifications. For transformer base poles, the fabricator 
shall include transformer base and connecting hardware in calculations and shop drawing 
submittals. All transformer bases shall have been structurally tested to resist the 
theoretical plastic moment capacity of the pole. Certification of the plastic moment load 
test and FHWA breakaway requirement test of the model of base being furnished shall be 
submitted with the shop drawings. Shop drawings shall show breakaway base model 
number, and manufacturer's name and logo. Manufacturer's shop drawings shall include 
the ASTM designations for all materials to be used. 

 
 
ITEM 618 
 
Seal all conduits terminating in ground boxes and pole foundations with a sealant made of 
polyurethane or equivalent that will cure in the presence of moisture.  Ensure sealant is suitable 
for sealing ends with electrical conductor extending past the ends of the conduit.  Inject the 
sealant a minimum of 3 inches and a maximum of 5 inches into the conduit. 



Project Number: Sheet:  
 
County: NUECES Control: 2343-01-036 
 
Highway: FM 2444 
 
 

 General Notes Sheet S 

 
Where PVC, duct cable, and HDPE conduit 1” and larger is allowed and installed as per TxDOT 
standards, provide a PVC elbow in place of the galvanized rigid metal elbow required by the 
Electrical Detail standards.  Ensure the PVC elbow is of the same schedule rating as the conduit 
to which it is connected.  Ensure only a flat, high tensile strength polyester fiber pull tape is used 
for pulling conductors through the PVC conduit system. 
 
Provide polymer concrete junction boxes for concrete traffic barrier.  The work will not be 
measured or paid for directly, but will be subsidiary to pertinent Items. 
 
Provide wide sweep conduit elbows. 
 
Jacking of conduit will not be permitted. 
 
Use materials from prequalified material producers list as shown on the Texas Department of 
Transportation (TxDOT) materials producers list.  Category is “Roadway Illumination and 
Electrical Supplies.” 

 
 
ITEM 620 
 
Bond grounding conductors that share the same conduit, junction box, ground box, or structure 
together at every accessible point.   
 
For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse 
holder as shown on the Texas Department of Transportation (TxDOT) materials producers list. 
Category is “Roadway Illumination and Electrical Supplies”.  Fuse holder is shown on list under 
Items 610 & 620.  Provide 10 amp time delay fuses. 
 
 
ITEM 628 
 
Provide a meter box for all electrical services. 
 
 
ITEM 644 
 
Use crash worthy supports as shown on the BC sheets, the CWZTCD, or as directed for signs 
relocated using temporary supports.  The work performed will not be measured or paid for 
directly, but will be subsidiary to pertinent Items. 
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Disassemble, deliver and neatly stack salvageable materials at one of the following locations:  
 
East Nueces Maintenance – 844 South Padre Island Drive (Corpus Christi, TX) 
West Nueces Maintenance – 1750 US 77 South (Robstown, TX) 
 
The work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items. 
 
All sign and housing components will be galvanized. 
 
 
ITEM 662 
 
Use temporary flexible-reflective roadway marker tabs at the beginning and end of no passing 
zones as shown on the TCP (7-1)-98 for seal coats and WZ(STPM)-03 for hot mix overlays. 
 
 
ITEM 677 
 
Eliminate all conflicting pavement markings as work progresses or as directed. 
 
Use Method A for asphaltic pavements.  Use a PB Grade 4 aggregate at an application rate of 1 
cy/130 sy and asphalt AC-15P or AC20-5TR at an application rate of 0.39 Gal/sy. 
 
 
ITEM 680 
 
Do not activate traffic signals without approval.  For new signal installations, notify the Engineer 
two (2) weeks in advance of the activation date for advertisement purposes and place the signals 
on flash as directed. 
 
Ensure controller assemblies are compatible with existing closed loop traffic signal system. 
 
 
ITEM 685 
 
Provide solar powered flasher controller assemblies capable of a 24-hr flash with dual 
indications.   
 
The work to connection the flasher assemblies to the signal heads will not be measured or paid 
for directly, but will be subsidiary to pertinent Items.   
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Provide single-pole breakaway disconnects.   Use Bussman HEBW, Littlefuse LEB, Ferraz-
Shawmut FEB, or equal on ungrounded conductors and grounded conductors.  Ensure the 
disconnects have a white colored marking and a permanently installed solid neutral.   
 
 
ITEM 1122 
 
Designate in writing a Contractor Responsible Person (CRP) for implementing, maintaining, and 
reviewing environmental requirements. 
 
 
ITEM 3268 
 
Provide aggregates with a minimum surface aggregate classification (SAC) of “B” unless 
otherwise shown. SAC requirements apply to aggregates used on all final roadway surfaces, 
including shoulders. 
 

Use of Contractor-owned RAP including HMA plant waste will be permitted. 
 

Department-owned RAP generated through required work on the Contract is available for the 
Contractor’s use. 
 

Use crushed gravel screenings with or in lieu of stone screenings. 
 

Use a cut-off chute when placing hot-mix asphalt on narrow width locations unless approved. 
 

The laboratory-molded density for this project will be 97% in accordance with test method TEX-
207-F for the Type B & D HMAC.  
 

Construct longitudinal joints with a joint maker providing a maximum one (1) inch vertical edge 
(1/2 inch desirable) with an adjacent 6:1 taper. Construct the outside edge with a 6:1 taper or 
backfill within the same day. 
 

Ramp up with HMAC at every driveway and turnout. This will be subsidiary to pertinent bid 
items. 
 

Unless otherwise approved by the Engineer, a tack coat will be placed in accordance to 
3268.4.G.2 Tack Coat.  RC 250 will be used as tack coat.  This work will not be paid for directly 
but will be subsidiary to Item 3268. 
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ITEM 6834 
 
Furnish the portable changeable message signs displaying the correct message at least seven (7) 
days prior to beginning work or as directed. 
 
The Contractor's Responsible Person (CRP) will maintain full control of messages at all times. 
 
The Engineer will provide the sign message text to use at each sign. 
 
Provide cellular phone connection. 
 
A minimum of two (2) PCMS will be required.  However, additional units may be necessary 
depending on the work in progress. 
 
Standby time will not be measured or paid for directly, but will be subsidiary to pertinent Items. 
 
Portable changeable message signs may be moved and message changed at any time as deemed 
necessary by the Engineer.  This will be considered subsidiary to Item 6834. 
 
 
ITEM 8251 
 
Establish and mark the location of existing standard pavement markings including but not 
limited to edge lines, transitions, passing and no passing zones, gore areas, etc. 
 
Place pavement markings no later than 14 calendar days after the placement of the surface.  
When inclement weather prohibits placement of the markings, the 14-day period may be 
extended until weather permits proper application. 
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UNIT WEIGHT ESTIMATES 
EXISTING SUBGRADE ---------------------------------------------------------- 110 LBS/CF 
ITEM 247 – FL BS (CMP IN PLC) (TY A GR 5)(FNAL POS) ------------- 136 LBS/CF 
ITEM 3268 – (1.5") D-GR HMA TY-D SAC-B PG76-22---------------------165 LBS/SY 
ITEM 3268 – (5") D-GR HMA TY-B SAC-B PG70-22-----------------------550 LBS/SY 

COMPACTION REQUIREMENTS 

ITEM 132 – EMBANKMENT (FINAL)(DENS CONT) (TY C) 
PLASTICITY INDEX ------------------------------------------------------------- 10 MIN / 40 MAX  
DENSITY ---------------------------------------------------------------------------- AS SHOWN ON  
                                                                                                            TABLE 2 OF ITEM 132 
LIFTS --------------------------------------------------------------------------------- ALL 
 

COMPACTION REQUIREMENTS FOR BASE COURSE 

 
ITEM 247—FL BS (CMP IN PLC)(TY A GR 5) (FNAL POS)    
DENSITY ---------------------------------------------------------------------------- 100% MIN 
LIFTS --------------------------------------------------------------------------------- ALL 

PRIME COAT 

 
ASPHALT, TYPE ------------------------------------------------------------------MC-30 
AVERAGE ASPHALT RATE (GAL/SY) --------------------------------------0.20 

SURFACE TREATMENT DATA 

 
ONE COURSE UNDERSEAL OR SURFACE TREATMENT 
ASPHALT TYPE ----------------------------------------------ASPH (AC-15P OR AC20-5TR) 
ASPHALT RATE (GAL/SY) --------------------------------0.35 – 0.43 
AVERAGE ASPHALT RATE (GAL/SY)----------------- 0.390 
AGGREGATE RATE (CY/SY)------------------------------1/110 
AGGREGATE TYPE ---------------------------------------- PB 
AGGREGATE GRADE-------------------------------------- 4 or 4S SAC B 
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